



**SIERRA LEONE ROADS AUTHORITY**

## **PUBLIC NOTICE**

**Invitation for Bids [IFB]**

**Works**

**(Without Prequalification)**

**IFB Number:** [SLRA/AfDB/TRD/ICB/2024/B-K/001](#)

**Employer:** [Sierra Leone Roads Authority](#)

**Project:** Mano River Union Road Development and Transport Facilitation Programme Phase IV

**Contract title:** Upgrading of Regional Integrated Roads Project in Sierra Leone: Kailahun – Koindu – Guinea – Liberia Border Roads Project [Lot II: Buedu – Koindu – Guinea – Liberia Border Roads \(39Km\)](#)

**Country:** [Sierra Leone](#)

**Loan No. / Grant No.:** [210015504171](#)

**Procurement Method:** Open Competitive Bidding (International) (OCBI)

**OCBI/LCB No:** [SLRA/TRD/ICB/2024/B-K/001](#)

**ISSUED:** 9<sup>th</sup> July, 2025.

Stakeholders in road sub-sector in Sierra Leone would recall that procurement adverts were published in the Daily Tabloids and African Development Fund (AfDB) website on the 7<sup>th</sup> June,

2025, inviting bidders to procure bidding documents in respect of the under-mentioned activity.

Lot II	Description	Qty	Bid Security Amount	Construction Period	Payment for Bids SLRA Bank Account Details
1	Lot II: Construction of Buedu - Guinea - Liberia Border Roads 39Km	39km	USD950.00 (Nine Hundred and Fifty United States Dollars.	24 months and a 12-month Defects Liability Period.	Direct Deposit to the Employer's Bank Account at the Bank of Sierra Leone through account Buedu – Guin – Lib Boarder Rds 39Km Acc No. 0122001754 or 0122001761.

1. The [Government of Sierra Leone](#) has received financing from the [African Development Fund](#) hereinafter called the Bank toward the cost of the Mano River Union Road Development and Transport Facilitation Programme Phase IV, and intends to apply part of the proceeds toward payments under the contract for Upgrading of Regional Integrated Roads Project in Sierra Leone: Kailahun – Koindu – Guinea – Liberia Border Roads Project Lot II: Buedu – Guinea – Liberia Border Roads 39Km .For this contract, the Borrower shall process the payments using the Direct Payment disbursement method, as defined in the Bank's Disbursement Guidelines and procedures for Investment Project Financing."
2. The [Sierra Leone Roads Authority \(SLRA\)](#) now invites sealed Bids from eligible Bidders for the Upgrading of Regional Integrated Roads Project in Sierra Leone: Kailahun – Koindu – Guinea – Liberia Border Roads Project Lot II: Buedu - Guinea – Liberia Border Roads 39Km of which the scope of works comprises of clearing and grubbing, earthworks, pavement works, ancillary works. The work will be carried out in the Eastern Provincial District of Kailahun and is to be carried out for a period of 24 months and a 12-month Defects Liability Period. Environmental Measures, awareness raising and implementation of the Resettlement Action Plan are also to be implemented as part of the project.
3. Bidding will be conducted through the Open Competitive Bidding (International), OCBI procedures as specified in the Bank's [Procurement Framework](#) [Bank's Procurement Policy dated October 2015] and is open to all eligible Bidders as defined in the Procurement Framework.
4. Interested eligible Bidders may obtain further information from [the Sierra Leone Roads Authority](#) and inspect the Bidding document during office hours i.e. 09h00 to 17h00 hours at the address given below.

5. The Bidding document in [English](#) may be purchased by interested eligible Bidders upon the submission of a written application to the address below and upon payment of a nonrefundable fee of [USD 750.00 \(Seven Hundred and Fifty United States Dollars\)](#) or its [equivalent in Leones](#). The method of payment will be [Direct Deposit to the Employer's Bank Account at the Bank of Sierra Leone through account Buedu – Guin – Lib Boarder Rds 39Km Acc No. 0122001754 or 0122001761](#). The document will be sent by [surface mail/courier or email as the case may be](#).

Bid opening was scheduled for the **17<sup>th</sup> July, 2025** for the aforementioned works.

The Management of Sierra Leone Roads Authority (SLRA) however, wishes it to be known that the scheduled bids submission deadline and opening for the said project (ICB) has been postponed to **Thursday 24<sup>th</sup> July 2025,** at [12h30](#) in the SLRA Conference Room.

The SLRA regrets any inconvenience caused by this action.

Please note that any further information pertaining to the said bid will be communicated accordingly.

**Signed:**

By Management